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TexasOnline 2.0 BUSINESS MODEL FORECAST
Appendix E.7 Instructions for Completing Implementation & Master Work Order (MWO)Transition Costs

This worksheet is for information purposes only.

General Instructions for E.7-Implementation & MWO Transition Costs Worksheets

IMPORTANT INSTRUCTIONS: The Vendor must provide an estimate of the Implementation costs to be incurred for the 

transition months discussed in Sections 2.4.1, 2.4.1.1, 2.4.1.2, and 2.4.1.3 of the RFO. Implementation costs include the 

initial period of the project during which plans and preparations to assume management and full operational control of all 

existing in-scope Software, applications, Services, processes, and functions at the performance levels required by the 

TexasOnline 2.0 Agreement are implemented. Implementation costs are one-time only costs. 

Information must be completed fully and submitted exactly as requested for the Vendor Offer to be in compliance. If 

necessary, the Vendor may add a row to the FTE worksheet for any labor category that is not included in the provided 

sheet. 

Specific Instructions for E.7 Implementation & MWO Transition Costs Worksheets

Worksheet E.7-Implementation Costs Summary:  This worksheet is a summary of the Implementation Cost estimates 

for each of the labor categories required for each month identified for the first transition (TexasOnline transition June 2009 

through December 31, 2009) and the second transition (Master Work Order to be completed by August 31, 2012) 

discussed in RFO Section 3.2.1. The descriptions for each labor category are found in Appendix F.2-Labor Category 

Descriptions. The amount shown should summarize the total cost of labor for each month by department. Assume 173.33 

hours worked per FTE per month

Worksheet E.7 - FTEs:  The Vendor must provide the FTE personnel required in each of the labor categories for each 

month of the transition period. The number may include a partial FTE (e.g., 1.5). Enter zeroes if a labor category is not 

used during a month. 
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Master Work 

Order 

TRANSITION 

COSTS

Jun 09 Jul 09 Aug 09 Sep 09 Oct 09 Nov 09 Dec 09

Management (General & Administrative) $0

Operations $0

Product Development/Tech/Engineering $0

Marketing/Outreach $0

Help Desk/Customer Support $0

Total Costs $0 $0 $0 $0 $0 $0 $0 $0 $0

E.7 Implementation & MWO 

Costs Summary

FY 2012
FY 2009 FY 2010 ImplementationT

otal

TexasOnline Implementation Costs
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$0

$0

$0

$0

$0

$0

TOTAL COSTS

4 of 5



appendix_e7.xls  E.7 FTEs  

Master Work 

Order 

TRANSITION 

FTEs

Full Time Equivalents (FTEs) Jun 09 Jul 09 Aug 09 Sep 09 Oct 09 Nov 09 Dec 09

Executive

Developer Analyst

Developer

Software Test Analyst

Technical Writer

Business Analyst

System Analyst

Database Architect

Data Warehouse Architect

Database Administrator

Project Manager

Project Lead

Network Engineer

Network Administrator

Help Desk

Technical Support

Marketing

Finance & Contracts

Operations

Quality Assurance

Outreach

Total FTEs -                     -                     -                     -                     -                     -                     -                     -                        

E.7 Implementation & MWO 

- FTEs

FY 2012
FY 2009 FY 2010

TexasOnline Implementation FTEs
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